
Sponsored by: Garrett 

CITY OF MARA THON, FLORIDA 
RESOLUTION 2022-80 

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF 
MARA THON, FLORIDA, AW ARD ING A WORK AUTHORIZATION FOR 
RESPONSE TO THE FOLKS LAWSUIT REGARDING SHALLOW 
INJECTION WELLS TO WEILER ENGINEERING CORPORATION; 
APPROVING THE PROJECT AGREEMENT IN THE NOT TO EXCEED 
A TOTAL AMOUNT OF $50,000.00; AUTHORIZING THE CITY 
MANAGER TO EXECUTE THE AGREEMENT AND EXPEND 
BUDGETED FUNDS ON BEHALF OF THE CITY; AND PROVIDING FOR 
AN EFFECTIVE DATE. 

WHEREAS, the City of Marathon (the "City") and Weiler Engineering Corporation. (the 
"Engineer") have entered into a continuing services agreement for Professional Engineering 
Services in April of 2020; and 

WHEREAS, the work specific agreement (the "Project Agreement") contains the scope of 
work to provide professional engineering services required for the response to the FOLKS lawsuit 
regarding shallow injection wells, the "Project"); and 

WHEREAS, the city staff and the City Manager wish to enter into this agreement for a 
lump sum of $50,000.00. 

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY 
OF MARATHON, FLORIDA, THAT: 

Section 1. 
this reference. 

The foregoing recitals are true and correct and are incorporated herein by 

Section 2. The Project Agreement attached hereto as Exhibit "A", together with such 
non-material changes as may be acceptable to the City Manager and approved as to form and 
legality by the City Attorney is hereby approved. The City Manager is authorized to sign the 
Project Agreement and expend budgeted funds on behalf of the City. 

Section 3. This resolution shall take effect immediately upon its adoption. 

PASSED AND APPROVED BY THE CITY COUNCIL OF THE CITY OF 
MARA THON, FLORIDA, THIS 9th DAY OF AUGUST 2022. 

FLORIDA 



.: 

AYES: 
NOES: 
ABSENT: 
ABSTAIN: 

ATTEST: 

Cook, Gonzalez, Still, Zieg, Bartus 
None 
None 
None 

_- ~:12](W.lQ_, ~ 
Diane Clavier, City Clerk , , . . 

.,• (City Seal) 

APPROVED AS TO FORM AND LEGALITY FOR THE USE 
AND RELIANCE OF THE CITY OF MARATHON, FLORIDA ONLY: 

Steve Williams, City Attorney 



EXHIBIT "A" 
PROJECT SPECIFIC AGREEMENT 

FOLKS Suit 
City of Marathon Shallow Effluent Injection Wells 

PSA 22-12 
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PROJECT SPECIFIC AGREEMENT 
Between 

THE CITY OF MARA THON, FLORIDA 
And 

The Weiler Engineering Corporation 
For 

FOLKS Suit City of Marathon Shallow Effluent Wells 

Pursuant to the provisions contained in the "Continuing Services Agreement" between the City 
of Marathon, Florida (the "City") and Weiler Engineering Comoration., (the '·Consultant") dated 
March 10, 2020; this Project Specific Agreement authorizes the Consultant to provide the 
services as set forth below: 

SECTION 1. SCOPE OF SERVICES 

1.1 The CONSUL TANT shall provide engineering services to the CITY for the 
Project as described in the " Project Description" included in Exhibit " I ." 

1.2 The "Scope of Services and Project Schedule" and tasks to be provided by the 
CONSULTANT for this Project are those services and tasks as included in Exhibit "I". 

1.3 The C ITY may request changes that would increase, decrease, or otherwise 
modify the Scope of Services. Such changes must be contained in a written change order 
executed by the parties in accordance with the provisions of the Continuing Services Agreement, 
prior to any deviation from the terms of the Project Agreement, including the initiation of any 
extra work. 

SECTION 2. DELIVERABLES 

2.1 As part of the Scope of Services and Project Schedule, the Consultant shall 
provide to the City the fo llowing Deliverables as included in Exhibit "2". 

SECTION 3. TERMffIME OF PERFORMANCE/DAMAGE 

3.1 Term. This Project Agreement shall commence on the date this instrument is 
fully executed by a ll parties and shall continue in full force and effect two years, unless 
otherwise terminated pursuant to Section 4 or other applicable provis ions of this Project 
Agreement. The City Manager, in his sole discretion, may extend the term of this Agreement 
through written notification to the CONSUL TANT. Such extension shall not exceed 180 days. 
No further extensions of this Agreement shall be effective unless authorized by the CITY 
Counci l. 
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3.2 Commencement. The CONSULTANT'S services under this Project Agreement 
and the time frames applicable to this Project Agreement shall commence upon the date provided 
in a written Notification of Commencement ("Commencement Date") provided to the 
CONSUL TANT from the CITY. The CONSUL TANT shall not incur any expenses or 
obligations for payment to third parties prior to the issuance of the Notification of 
Commencement. CONSULT ANT must receive written notice from the City Manager prior to 
the beginning the performance of services. 

3.3 Contract Time. Upon receipt of the Notification of Commencement, the 
CONSULTANT shall commence services to the CITY on the Commencement Date, and shall 
continuously perform services to the CITY, without interruption, in accordance with the time 
frames set forth in the " Project Schedule," a copy of which is attached and incorporated into this 
Agreement as Exhibit "3" . The number of calendar days from the Commencement Date, through 
the date set forth in the Project Schedule for completion of the Project or the date of actual 
completion of the Project, whichever shall last occur, shall constitute the Contract Time. 

3.4 Liquidated Damages. Unless otherwise excused by the CITY in writing, in the 
event that the CONSULTANT fails to meet to the contract time for completion of services as 
determined by the Project Schedule, the CONSULT ANT shall pay to the CITY the sum of 
dollars identified below per day for each and every calendar day unexcused delay beyond the 
completion date, plus approved time extensions, until completion of the project:$ NIA 
per day. The CONSULTANT may claim extension if the factors involved are not under their 
direct control. 

Any sums due and payable hereunder by the CONSUL TANT shall be payable, 
not as a penalty, but as liquidated damages representing and estimate at or before the time of 
executing this Agreement. When the CITY reasonably believes that completion will be 
inexcusably delayed, the CITY shall be entitled, but not required, to withhold from any amounts 
otherwise due the CONSULT ANT an amount then believed by the CITY to be adequate to 
recover liquidated damages applicable to such delays. If and when the CONSUL TANT 
overcomes the delay in achieving completion, or any part thereof, for which the CITY has 
withheld payment, the CITY shall promptly release to the CONSUL TANT those funds withheld, 
but no longer applicable, as liquidated damages. 

3.5 All limitations of time set forth in this Agreement are of the essence. 

SECTION 4. AMOUNT, BASIS AND METHOD OF COMPENSATION 

4.1 Compensation. CITY agrees to pay CONSULTANT as compensation for 
performance of all services described in Exhibit "2" $ • plus reimbursable expenses not 
to e>cceed $9_. Total not to exceed amount for this Work Authorization is $ .[ AND, 
"CITY AGREES TO PAY CONSULTANT COMPENSATION AT CONSULTANT'S 
HOURLY RA TES, UP TO A MAXIMUM AMOUNT NOT TO EXCEED $50,000.00 FOR A 
MAXIMUM CONRACT AMOUNT OF $50,000.00 
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4.2 Reimbursable Expenses. The following expenses are reimbursable at their 
actual cost: travel and accommodations, courier services, mileage (at a rate approved by the 
CITY), photo and reproduction services. All document reproductions are also reimbursable, at a 
rate approved by the CITY. 

SECTION 5. BILLING AND PAYMENTS TO THE CONSULTANT 

5.1 Invoices 

5.1.1 Hourly Not To Exceed Rate. CONSULTANT shall submit invoices 
which are identified by the specific project number on a monthly basis in a timely 
manner. These invoices shall identify the nature of the work performed, the 
personnel performing the work, the time worked and the total billing in 
accordance with the Payment Schedule set forth in Exhibit "3" (N/A), to this 
Project Agreement. Invoices will show the total amount billed against this work 
authorization and shall not exceed the not-to-exceed amount without authorization 
from the City. The CITY shall pay CONSUL TANT within thirty (30) calendar 
days of approval by the City Manager of any invoices submitted by 
CONSULT ANT to the CITY. 

5.2 Disputed Invoices. In the event that all or a portion of an invoice submitted to 
the CITY for payment to the CONSULT ANT is disputed, or additional backup documentation is 
required, the CITY shall notify the CONSULT ANT within fifteen ( 15) working days of receipt 
of the invoice of such objection, modification or additional documentation request. The 
CONSULT ANT shall provide the CITY with additional backup docum entation within five (5) 
working days of the date of the CITY'S notice. The CITY may request additional information, 
including but not limited to, all invoices, time records, expense records, accounting records, and 
payment records of the CONSULT ANT. The CITY, at its sole discretion, may pay to the 
CONSULTANT the undisputed portion of the invoice. The parties shall endeavor to resolve the 
dispute in a mutually agreeable fashion. 

5.3 Suspension of Payment. In the event that the CITY becomes credibly informed 
that any representations of the CONSUL TANT, provided pursuant to Subparagraph 5.1 , are 
wholly or partially inaccurate, or in the event that the CONSUL TANT is not in compliance with 
any term or condition of this Project Agreement, the CITY may withhold payment of sums then 
or in the future otherwise due to the CONSUL TANT until the inaccuracy, or other breach of 
Project Agreement, and the cause thereof, is corrected to the CITY's reasonable satisfaction . 

5.4 Retainage. The C ITY reserves the right to withhold retainage in the amount of 
ten percent ( I 0%) of any payment due to the CONSUL TANT for the design until the des ign is 
completed. Said retainage may be withheld at the sole discretion of the City Manager or his/her 
designee and as security for the successful completion of the CONSULTANT'S duties and 
responsibilities under the Project Agreement. 

5.5 Final Payment. Submission of the CONSULT ANT'S invoice for final payment 
and re imbursement shall constitute the CONSULTANT'S representation to the CITY that, upon 
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receipt from the CITY of the amount invoiced, all obligations of the CONSULT ANT to others, 
including its consultants, incurred in connection with the Project, shall be paid in full. The 
CONSULTANT shall deliver to the CITY all documents requested by the CITY evidencing 
payments to any and all subcontractors, and all final specifications, plans, or other documents as 
dictated in the Scope of Services and Deliverable. Acceptance of final payment shall constitute a 
waiver of any and all claims against the CITY by the CONSULTANT. 

SECTION 6. TERMINATION/SUSPENSION 

6.1 For Cause. This Project Agreement may be terminated by either party upon five 
(5) calendar days written notice to the other party should the other party fail substantially to 
perform in accordance with its material terms through no fault of the party initiating the 
termination. In the event that CONSUL TANT abandons this Project Agreement or causes it to 
be terminated by the CITY, the CONSULTANT shall indemnify the CITY against any loss 
pertaining to this termination. In the event that the CONSULTANT is terminated by the CITY 
for cause and it is subsequently determined by a court by a court of competent jurisdiction that 
such termination was without cause, such termination shall thereupon be deemed a termination 
for convenience under Section 6.2 of this Project Agreement and the provision of Section 6.2 
shall apply. 

6.2 For Convenience. This Project Agreement may be terminated by the CITY for 
convenience upon fourteen (14) calendar days ' written notice to the CONSULTANT. In the 
event of termination, the CONSUL TANT shall incur no further obligations in connection with 
the Project and shall , to the extent possible, terminate any outstanding subconsultant obligations. 
The CONSUL TANT shall be compensated for all services performed to the satisfaction of the 
CITY and for reimbursable expenses incurred prior to the date of termination. The 
CONSUL TANT shall promptly submit its invoice for final payment and reimbursement and the 
invoice shall comply with the provisions of Paragraph 5.1 of this Project Agreement. Under no 
circumstances shall the CITY make any payment to the CONSUL TANT for services which have 
not been performed. 

6.3 Assignment upon Termination. Upon termination of this Project Agreement, a 
copy of all of the CONSUL TANT's work product shall become the property of the CITY and the 
CONSUL TANT shall, within ten ( I 0) working days of receipt of written direction from the 
CITY, transfer to either the CITY or its authorized des ignee, a copy of all work product in its 
possession, including but not limited to designs, specifications, drawings, studies, reports and all 
other documents and data in the possession of the CONSULT ANT pertaining to this Project 
Agreement. Further, upon the CITY' S request, the CONSULT ANT shall assign its rights, title 
and interest under any subcontractor' s agreements to the CITY. 

6.4 Suspension for Convenience. The CITY shall have the right at any time to 
direct the CONSUL TANT to suspend its performance, or any designated part thereof, for any 
reason whatsoever or without reason, for a cumulative period of up to thirty (30) calendar days. 
If any such suspension is directed by the CITY, the CONSULTANT shall immediately comply 
with same. In the event the CITY directs a suspension of performance as provided for herein 
through no fault of the CONSULTANT, the CITY shall pay to the CONSULTANT its 
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reasonable costs, actually incurred and paid, of demobilization and remobilization, as full 
compensation for any such suspension. 

SECION 7. COMPLIANCE WITH LAW 

7.1 COMPLIANCE WITH LAWS - The parties shall comply with all applicable 
local, state and federal laws and guidelines relating to the services that are subject to this 
Agreement. Federal regulations apply to all of the City of Marathon contracts using 
Federal funds as a source for the solicitation of goods and services. The following 
Federal requirements apply to this Emergency Agreement: 

7.2 ACCESS BY THE GRANTEE, SUBGRANTEE, FEDERAL GRANTOR 
AGENCY AND COMPTROLLER GENERAL: The Contractor shall allow access by 
the grantee, sub grantee, Federal grantor agency and Comptroller General of the United 
States, or any of their duly authorized representatives to any books, documents, papers, 
and records of the Contractor which are directly pertinent to that specific contract for the 
purpose of making audit, examination, excerpts and transcriptions. 

7.3 CLEAN AIR AND WATER ACTS: The Contractor shall comply with all 
applicable standards, orders, or requirements issued under Section 306 of the Clean Air 
Act (42 U.S.C. 1857 (h)), Section 508 of the Clean Water Act (33 U.S.C. 1386), 
Executive Order 11738, and Environmental Protection Agency regulations (40 CFR Part 
15), (Contracts and/or subcontracts, and sub grants of amounts in excess of$ I 00,00.00). 

7.4 CONTRACT WORK HOURS AND SAFETY STANDARDS: The Contractor 
shall comply with Sections I 03 and I 07 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor regulations 
(29 CFR Part 5). (Constructions contracts awarded by grantees and sub grantees in 
excess of $2,000, and in excess of $2,500 for other contracts which involve the 
employment of mechanics or laborers.) 

7.5 COPELAND ANTI-KICKBACK ACT: The Contractor shall comply with the 
Copeland Anti-Kickback Act ( 18 U.S.C. 874) as supplemented in Department of Labor 
regulations (29 CFR Part 3). (All contracts and sub grants for construction repair). 

7.6 COPYRIGHTS: The Grantee is free to copyright original work developed in the 
course of or under the agreement. FEMA reserves a royalty-free, nonexclusive and 
irrevocable right to reproduce, publish, or otherwise use, and to authorize others to use 
the work for Government purposes. Publication resulting from work performed under 
this agreement shall include an acknowledgement of FEMA financial support, by granted 
number, and a statement that the publication does not constitute an endorsement by 
FEMA or reflect FEMA views. 

7.7 DISADVANTAGED BUSINESS ENTERPRISES (DBE) CONTRACTORS: 
The contractor agrees to ensure that Disadvantage Business Enterprises as defined in 49 
C.F.R. Part 23, as amended, have the maximum oppo1tunity to participate in the 
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performance of contracts and this agreement. In this regard, contractor shall take all 
necessary and reasonable steps in accordance with 49 C.F.R. Part 23, as amended, to 
ensure that the Disadvantaged Business Enterprises have the maximum opportunity to 
compete for and perform contracts. The contractor shall not discriminate on the basis of 
race, color, national origin or sex in the award and performance of federal assisted 
contracts. 

7.8 ENERGY POLICY AND CONSERVATION ACT: The Contractor shall comply 
with mandatory standards and po licies relating to energy efficiency which are contained 
in the state energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act (Pub. L. 94-163). 

7.9 EQUAL EMPLOYMENT OPPORTUNITY: The Contractor shall comply with 
Executive Order 11246 of September 24, 1965, entitled "Equal Employment 
Opportunity," as amended by Executive Order 11375 of October 13, 1967, and as 
supplemented in Department of Labor regulations (41 C.F.R. Chapter 60). (All 
construction contracts awarded in excess o f $10,000 by grantees and their contractors or 
sub grantees). 

7. 10 REPORTING: 

7.10.1 Reports Submission: Per 44 CFR 13.50, when the appropriate grant 
award performance period expires, the Grantee shall submit the following 
documents within 90 days: (I) Financial performance or Progress Report; (2) 
Financial status Report (SF 269) or outlay Report and Request for Reimbursement 
for Construction Programs (SF-27 1) (as applicable); (3) Final request for payment 
(SF-270) (if applicable); (4) Invention disclosure (if applicable); and (5) 
Federally-owned property report. 

7.10.2 Reports Acceptance: FEMA shall review the Grantee reports, 
perform the necessary financial reconciliation, negotiate necessary adjustments 
between the Grantee's and FEMA 's records, and close grant in writing. 

7.11 RETENTION OF ALL RECORDS: The Contractor is required to retain 
all records for three (3) years after grantees or subgrantees make final payments 
and all other pending matters are closed. 

7.12 BYRD ANTI-LOBBYING AMENDMENT (31 U.S.C. 1352}­
Contractors that apply or bid for an award exceeding $ I 00,000 must file the 
required certification. Each tier certifies to the tier above that it will not and has 
not used Federal appropriated funds to pay any person or organization for 
influencing or attempting to influence an officer or employee of any agency, a 
member of Congress, officer or employee of Congress, or an employee of a 
member of Congress in connection with obtaining any Federal contract, grant or 
any other award covered by 31 U.S.C. 1352. Each tier must also disclose any 
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lobbying with non-Federal funds that takes place in connection with obtaining any 
Federal award. Such disclosures are forwarded from tier to tier up to the non­
Federal award. 

SECTION 8 INCORPORATION OF TERMS AND CONDTIONS OF CONTINUING 
SERVICE AGREEMENT 

8.1 This Project Agreement incorporates the terms and conditions set forth in 
the Continuing Services Agreement dated March 10, 2020 between the parties as though fully 
set forth herein. In the event that any terms or conditions of this Project Agreement conflict with 
the Continuing Services Agreement, the provisions of this specific Project Agreement shall 
prevail and apply. 

PURSUANT TO F.S. 558.0035, AN INDIVIDUAL 
EMPLOYEE OR AGENT MAY NOT BE HELD 
INDIVIDUALLY LIABLE FOR ANY NEGLIGENCE. 

[THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK.] 
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SECTION 9 Term/Time of Performance 

9.1 This Project Specific Agreement shall be effective on the date it is fully executed by 
all parties and shall continue in full force for 2 year(s) or until completion of the Project, 
unless otherwise terminated pursuant to the Construction Management Services 
Agreement or other applicable provisions of this Project Specific Agreement. The City 
Engineer or Manager, in his sole discretion, may extend the term of this Project Specific 
Agreement through written notification to the Consultant. Such extension shall not 
exceed 180 days. No further extensions of this Project Specific Agreement shall be 
effective unless authorized by the City Engineer or Manager. 

9.2 The Consultant's services under this Project Specific Agreement and the time 
frames applicable to this Project Specific Agreement shall commence upon the date 
provided in a written Notification of Commencement ("Commencement Date") provided 
to the Consultant from the City. The Consultant shall not incur any expenses or 
obligations for payment to third parties prior to the issuance of the Notification of 
Commencement. Consultant must receive written notice from the City prior to the 
beginning the performance of services. 

9.3 Upon receipt of the Notification of Commencement, the Consultant shall 
commence services to the City on the Commencement Date, and shall continuously 
perform services to the City, without interruption, in accordance with the time frames set 
forth in the Project Schedule." 

SECTION 10 Project Records 

I 0.1 All final plans, documents, reports, studies and other data prepared by the 
Consultant or a subconsultant will bear the endorsement of a person in the full 
employ of the Consultant or the subconsultant and duly registered in the appropriate 
professional category. 

I 0.2 After the City' s acceptance of final plans and documents, an electronic copy of the 
Consultant ' s or the sub consultant' s drawings, tracings, plans and maps will be 
provided to the City at no additional cost to the City. 

I 0.3 Upon completion of any construction by a contractor on a project assigned to 
Consultant, the Consultant shall furnish acceptable field verified "record drawings" 
of the work on full sized prints (and/or electronic data file if requested by the City). 
The Consultant shall SilJ]ify, by affixing an appropriate endorsement on eve1y sheet of 
the record sets that the work shown on the endorsed sheets was reviewed by the 
Consultant. 

I 0.4 The Consultant shall not be liable for use by the City of said plans, documents, 
studies or other data for any purpose other than stated in the applicable Project Specific 
Agreement. 
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I 0.5 All tracings, documents, data, deliverables, records, plans, specifications, 
maps, surveys, field survey notes, and/or reports prepared or obtained under this 
Agreement shall be considered works made for hire and shall become the property of 
C ity, and reproducible copies shall be made available upon request to the City. 

I 0.6 All project records shall be mainta ined by Consu ltant and made available upon 
request of the City o f Marathon. 

I 0.7 City at all times for the duration of this Agreement an d during the 
p er iod s tated by Florida Record s Reten tion Sc hedule s. 
During this time period the City Manager or designee have access to and the right 
to examine and audit any records of the Consultant involving transactions related to 
this Agreement, including its financial records. The C ity may cancel this Agreement 
for refusal by the Consultant to allow access by the City Manager or designee to any 
records pertaining to work performed under this Agreement. 

SECTION 11 Ownership and Access to Public Records. 

11 .1 All records, books, documents, maps, data, deliverables, papers and financial 
in formation (the " Records") that result from the Consultant providing services to 
the City under this Agreement shall be the property of the City. 

11.2 The Consultant is a ·'Contractor" as defined by Section 119.070 I ( I )(a), Florida 
Statutes, and shall comply with the public records provisions of Chapter 119, 
Florida Statutes, including the following: 

I. Keep and maintain public records required by the City to perform the 
service. 

2. Upon request from the City Clerk, provide the C ity with a copy of the 
requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 
I 19, Florida Statutes or as otherwise provided by law. 

3. Ensure that public records that are exempt or confidential and exempt from 
public records disclosure requirements are not disclosed except as 
authorized by law for the duration of the contract term and following 
completion of the contract if the Consultant does not transfer the records 
to the City. 

4. Upon completion of the contract, transfer, at no cost, to the City a ll public 
records in possession of the Consultant or keep and maintain public 
records required by the C ity to perform the service. If the Consultant 
transfers all publ ic records to the C ity upon completion of the contract, the 
Consultant shall destroy any duplicate public records that are exempt or 
confidential and exempt from public records disclosure requirements. If 
the Consultant keeps and maintains public records upon completion of the 
contract, the Consultant sha ll meet a ll applicable requirements for 
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retaining public records. All records stored electronically must be 
provided to the City, upon request from the City Clerk, in a format that is 
compatible with the information technology systems of the City. 

I 1.3 " Public Records" is defined in Section 119.0 I I ( 12), Florida Statutes, and includes 
all documents, papers, letters, photographs, data processing software, or other 
material, regardless of physical form, made or received in connection with this 
Agreement. 

I 1.4 Should the Consultant assert any exemption to the requirements of Chapter 119 
and related law, the burden of establishing such exemption, by way of injunctive 
or other relief as provided by law, shall be upon the CONSULT ANT. 

11.5 The Consultant consents to the City's enforcement of the Consultant's Chapter 
119 requirements by all legal means, including, but not limited to, a mandatory 
injunction, whereupon the Consultant shall pay all court costs and reasonable 
attorney's fees incurred by the City . 

11 .6 The Consultant' s failure to provide public records within a reasonable time may be 
subject to penalties under Section 119.10, Florida Statutes. Further, such failure 
by the Consultant shall be grounds for immediate unilateral cancellation of this 
Agreement by the City. 

11.7 IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO 
THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC 
RECORDS RELATING TO THIS CONTRACT, CONTACT 
THE CUSTODIAN OF PUBLIC RECORDS AT 305-743-0033, 
CITYCLERK@CI.MARATHON.FL.US, OR 9805 OVERSEAS 
HIGHWAY, MARA THON FLORIDA 33050. 

SECTION 12 E-VERIFY 

12.1 E-Verify System - Beginning January I, 2021 , in accordance with F.S. 448.095, 
the Contractor and any subcontractor shall register with and shall utilize the U.S. 
Department of Homeland Security' s E-Verify system to verify the work authorization 
status of all new employees hired by the Contractor during the term of the Contract and 
shall expressly require any subcontractors performing work or providing services 
pursuant to the Contract to likewise utilize the U.S. Department of Homeland Security's 
E-Verify system to verify the work authorization status of all new employees hired by the 
subcontractor during the Contract term. Any subcontractor shall provide an affidavit 
stating that the subcontractor does not employ, contract with, or subcontract with an 
unauthorized alien. The Contractor shall comply with and be subject to the provisions of 
F.S. 448.095 
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PAYMENT UNDER THIS PROJECT SPECIFIC AGREEMENT SHALL ONLY BE 
MADE FROM APPROPRIATIONS BUDGETED ON AN ANNUAL BASIS. 

TN WITN ESS W~EREOF, the 
I \ day of ( LUfJila-f:: this 

CONSULT ANT: 

By: Edward R. Castle, PE 

Its: Vice President 

parties have executed this instrument on 
, 2022. 

CITY: 

ATTEST: 

Diane Clavier, City Clerk 

APPROVED AS TO FORM AND 
LEGAL SUFFICIENCY FOR THE USE 
AND RELIANCE OF THE CITY OF 
MARATHON, FLORIDA ONLY: 

City Attorney 

This agreement shall be executed on behalf of Consultant by its President or a Vice President. If 
executed by a person other than Consultant's President or a Vice President, then attach evidence 
of that person's actual authority to bind Consultant to this agreement. 
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EX IDB IT "l" 
PROJECT DESCRIPTION 

The Weiler Engineering Corporation (WEC) will provide assistance to the C ity of 
Marathon in its defense in the FOLKS vs City of Marathon suit (Civil Action No. 4 :22-cV­
I 0002) and wi ll provide the services of Edward R. Castle, PE, as Expert Witness. 

Scope of Work will include: 

• Prepare electronic files for Production per subpoena issued to Weiler Engineering 
Corporation dated 5/20/2022. Files will include all engineering documents 
related to the design and permitting of the City's wastewater treatment plants 
(WWTPs) and its effluent injection wells. 

• Prepare Engineers Report providing details of the WWTP components and 
calculated hydraulic retention times in theoretical outfall pipes from each WWTP 
to theoretical discharge points on both Ocean and Bay sides of the islands. 

• Review and comment on reports by others, including FOLKS and its witnesses 
and experts. 

• Provide rebuttal reports and testimony as needed. 
• Attend meetings with the City of Marathon and its Counsel to discuss the case and 

to prepare for testimony. 
• Provide depositions for both FOLKS and City of Marathon as requested. 
• Attend and testify in any trials, hearings or mediations. 
• Respond to interrogatories from FOLKS Counsel 
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EXHIBIT "2" 
SCOPE OF SERVICES AND PROJECT SCHEDULE 

Date: July 18, 2022 

SCOPE OF SERVICES 

For Project Name: FOLKS Suit City of Marathon Shallow Effluent Wells 

GENERAL UNDERSTANDING 
The City is currently being sued by FOLKS for its use of shallow wells for disposal of effluent 
treated to A WT standards. FOLKS contends that the discharges through shallow wells are the 
functional equivalent of a direct discharge to navigable waters, which if upheld would require 
either NPDES permitting or abandonment of the shallow wells. The City of Marathon 's 
WWTPs and disposal wells were designed by WEC and permitted by FDEP in compliance with 
all current regulations and requirements. The facilities were issued permits by FDEP for all 
construction of the WWTPs and wells and for operation of these same facilities. It is the City's 
position that the discharges through shallow wells are not the functional equ ivalent of a direct 
discharge. WEC will provide groundwater modeling using a Professional Geologist and will 
assist the City with its defense of the case. 

SCOPE OF WORK 
• Prepare electronic files for Production per subpoena issued to Weiler Engineering 

Corporation dated 5/20/2022. Files will include all engineering documents 
related to the design and permitting of the City's wastewater treatment plants 
(WWTPs) and its effluent injection wells. 

• Prepare Engineers Report providing details of the WWTP components and 
calculated hydraulic retention times in theoretical outfall pipes from each WWTP 
to theoretical discharge points on both Ocean and Bay sides of the islands. 

• Review and comment on reports by others, including FOLKS and its witnesses 
and experts. 

• Provide rebuttal reports and testimony as needed. 
• Attend meetings with the City of Marathon and its Counsel to discuss the case and 

to prepare for testimony. 
• Provide depositions for both FOLKS and City of Marathon as requested. 
• Attend and test ify in any trials, hearings or mediations. 
• Respond to interrogatories from FOLKS Counsel 

PROJECT SCHEDULE 
• Work to begin on execution of this Project Specific Agreement and shall proceed to final 

resolution of the suit. 
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EXHIBIT "3" 
CONSULT ANT'S HOURLY RA TES 

Company: The Weiler Engineering Corporation 

Job Posit ion Title 
Total Hourly 
Rate $/Hour 

Principal in Charge $190.00 
Expert Witness $250.00 
Registered Professional Engineer (P.E.) $145.00 

Environmental Scientist $145.00 
Mining Specialist PhD (non-P.E.) $145.00 

Project Manager $145.00 

Senior Planner $125.00 

Registered Engineer Intern (E.I.) $115.00 

Plans Examiner $115.00 

Structural Inspector $115.00 

Senior Construction Inspector $105.00 

Senior Engineering Designer $100.00 

Engineering Designer $90.00 

Construction Inspector $90.00 

Engineering Technician $80.00 

Field Technician $80.00 

Clerical $55.00 

R. b bl E e1m ursa e xpenses 
Vellums $10.00 / each (24 X 36) 
Mvlars $25.00 I each (24 X 36) 
Blue Prints $2.80 / each (24 X 36) 
Cooies $0.30 I each ( 11 x 17) 
Copies $0.20 I each (8½ X 14) 
Conies $0. 15 /each (8½x ll) 
Travel* Cost plus 15% 
Overnight mail Cost olus 15% 
Other Reimbursable Expenses Cost plus 15% 
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